
 

 

 

 

 

 

SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 315 KVA TRANSFORMER, 
320 KVA GENERATOR & CONNECTED ELECTRICS ALONG WITH DECOMISSIONING AND 

DISPOSAL OF EXISTING 160 KVA TRANSFORMER AND 125 KVA GENERATOR AT KERALA 
GRAMIN BANK HEAD OFFICE, MALAPPURAM 

  

  

 

 

                TENDER NO: 16/2024 

  

                                                      Name of Work: 

 

Supply, Installation, Testing and Commissioning of 315 KVA Transformer, 320 
KVA Generator (DG Set) & Connected Electrics along with Decommissioning and 

Disposal of existing 160 KVA Transformer and 125 KVA Generator at Kerala 
Gramin Bank Head Office, Malappuram. 

  

  

  

  

 

 

 

 

                        Client:                                           Consultant:    

  

  

      Kerala Gramin Bank     M/s Ananthapuri Consultants  

      General Administration Wing   Sera-36, Second Floor,    

      Head Office      near Adhyapakabhavan Road,        

      KGB Towers, A K Road    Statue, Trivandrum- 695001.  

      Malappuram, Kerala- 676505  

      Mail: gawing.kgb@keralagbank.com 

 

mailto:gawing.kgb@keralagbank.com
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NOTICE INVITING TENDER 

      
Sealed Tenders for the Supply, Installation, Testing and Commissioning of 315 kVA Transformer, 320 
kVA Generator (DG Set) & Connected Electrics along with Decommissioning and Disposal of existing 
160 kVA Transformer and 125 kVA Generator at Kerala Gramin Bank Head Office, Malappuram are 
invited by Kerala Gramin Bank, Head Office, Malappuram from well reputed qualified A Class 
contractors for executing such works.  

  
Interested Agencies are requested to visit Banks website www.keralagbank.com under the tender 
section & download the NIT/Bid document/corrigendum/clarifications under the tender section to 
participate in the tender process. 

  

Bids made strictly as per provisions of the RFP/NIT document should be submitted to the following 
address not later than 02.01.2025 05:00 pm: 

Assistant General Manager, General Administration Wing, Kerala Gramin Bank, Head 
office, KGB Towers, A K Road, Uphill, Malappuram 676505. 

  
1. Disclaimer: 

  

a) This Request for Proposal (RFP) is not an offer by the Kerala Gramin Bank, but an invitation 

to receive response from eligible interested bidders for printing & supply of bank’s wall 

calendars. This document should be read in its entirety.  

b) Information provided in this RFP to the Bidders is on a wide range of matters, some of which 

depends upon interpretation of law. The information given is not an exhaustive account of 

statutory requirements and should not be regarded as a complete or authoritative statement 

of law.  

c) KERALA GRAMIN BANK, its employees and advisers make no representation or warranty and 

shall have no liability to any person including any Bidder under any law, statute, rules or 

regulations or tort, principles of restitution or unjust enrichment or otherwise for any loss, 

damages, cost or expense which may arise from or be incurred or suffered on account of 

anything contained in this RFP or otherwise, including the accuracy, adequacy, correctness, 

reliability or completeness of the RFP and any assessment, assumption, statement or 

information contained therein or deemed to form part of this RFP or arising in any way in this 

Selection Process.  

d) KERALA GRAMIN BANK also accepts no liability of any nature whether resulting from 

negligence or otherwise however caused arising from reliance of any Bidder upon the 

statements contained in this RFP.  

e) KERALA GRAMIN BANK may in its absolute discretion, but without being under any obligation 

to do so, update, amend or supplement the information, assessment or assumption contained 

in this RFP.  

f) Every effort is being made to keep Kerala Gramin Bank’s Website up to date and running 

smoothly 24X7, However Kerala Gramin Bank takes no responsibility, and will not be liable 

for, the website being temporarily unavailable due to any technical issues at any point of time. 

In that event Kerala Gramin Bank will not be liable or responsible for any damages or expenses 

arising for any difficulty, or error, imperfection or inaccuracy with this website, it includes all 

associated service, or due to such unavailability of the website or any part there of any 

contents or any associated services.  

http://www.keralagbank.com/
http://www.keralagbank.com/
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g) The issue of this RFP does not imply that Kerala Gramin Bank is bound to select a Bidder or 

to appoint the selected Bidder, as the case may be, for the insurance policy and Kerala Gramin 

Bank reserves the right to reject all or any of the Proposals without assigning any reason 

whatsoever. No correspondence shall be entertained in this regard.  
 

  
2. The proposed evaluation schedule is tabulated below. However, the bank, at its 

discretion can change the schedule without assigning any specific reason for the same.  

  

Sl 
No. 

Event Description  Particulars  

1 Category of Tender  Open  

2 Mode of submission  Offline  

3 Date of publishing of Tender Notice  12.12.2024, on Bank’s website   

5 Pre-bid meeting (will be conducted online)  21.12.2024  

6 Response to Pre-Bid queries  23.12.2024  

7 Issue of Addendum /Revised Tender 

document (If required)  

23.12.2024  

8 Last date for submission of Bid /Bid due 

date  

02.01.2025 till 05.00 PM  

11 Opening of Technical Bids  03.01.2025 at 3.00 PM at Bank’s Head Office 

(subject to availability of Tender  

Committee members)   

12 Information regarding Financial Evaluation 

of Bids  

Financial Bid of the technically qualified 

bidders shall be opened at a later date with 

prior intimation.  

14 Contact details  1-Harikrishnan K  

(9400999889)  

15 RFP related communication E-mails Ids  gawing.kgb@keralagbank.com  

a) Bids received later than the prescribed date and time i.e. by 02.01.2025 till 05.00 PM will 
not be considered for valuation.  

b) If the last day of submission of Bid is declared as a holiday by any circumstances beyond the 

control of Kerala Gramin Bank, the next working day will be deemed to be the last day for 

submission of the Bid.  

c) Further, in case Kerala Gramin Bank does not function on the aforesaid date due to 
unforeseen circumstances or holiday, then the Bid will be opened on the next working day 

subject to availability of all the Technical Committee members; unless otherwise such change 
may be notified to all bidders. 

 



 4  Signature of the tenderer with Seal   

3. ELIGIBILITY CONDITIONS:  

 
 The bidder should have satisfactorily completed at least one work of similar nature in a single 

contract in the last two years. (Attach certified copies of work order and satisfactory completion 
certificates in respect of quality, time and satisfaction of client as documentary proof.).  

 The Bidder should possess valid A class license.  

 The bidder should possess adequate equipment and staff for completing the work. Joint venture 
or consortium bids will not be accepted.   

Tenderers will have to submit the following documents for evaluation as part of Technical 
Bid: 

       Pre-qualification documents for confirming the eligibility which includes: 
 General Profile of the company.  
 Contact Person with their contact numbers and email addresses.  

 Details of Proprietor / List of Partners and Directors.  

 Attested copies of Certificate of Registration & A Class License.  

 Turnover during 2021-22, 2022-23 and 2023-24 and copy of audited balance sheet if applicable. 
 Valid GST Registration and Income tax registration number (PAN). Bidder should submit valid 

documentary proof of details of GST and income tax registration number (PAN).  
 The firm must not have been blacklisted by any bank, Financial Institution. (An affidavit is to be 

submitted by the participating firm to this effect in their letter head.)  
 Copy of work Order(s) along with satisfactory completion certificate(s)/payment(s) received from 

client(s).  

 Tender book with tender drawings.  

 Letter accompanying the tender with communication other than those stipulated in the tender. 
  

Please note that in case if any of the above listed documents are found not enclosed in the 
technical bid submitted by the bidders, their bid will be technical disqualified.  

Non submission of EMD on or before the last date will result in technical disqualification of 
the bidder.  

 The bid evaluation committee of Kerala Gramin Bank shall conduct the evaluation on the 
basis of the submitted Technical Bid. However, Kerala Gramin Bank may seek clarification 
on the information submitted by the bidder, if required.  

   

The duly completed tender proposals bids (as per the format given below) must be uploaded 
on online portal mentioned above on or before the last date of submission of tenders.  

 

 After the opening of the tenders, the information relating to the examination, clarification, evaluation 

and comparison of tenders and recommendations concerning the award of contract shall not be 
disclosed to the tenderer and other persons not officially concerned with such process.  

Subject to Kerala Gramin Bank, Head Office, right to accept any tender, and to reject any or all 
tenders; Kerala Gramin Bank, Head Office, will award the contract to the tenderer whose bid has 

been determined to be substantially responsive to the tender documents and who has offered the 

lowest evaluated tender Price provided further that the tenderer has the capability and resources to 
carry out the Contract effectively  
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Prior to the expiry of the period of validity of the tender Kerala Gramin Bank, Head Office, will notify 

the successful tenderer in writing that his tender has been accepted.  This letter herein after referred 
as letter of acceptance shall name the sum which Kerala Gramin Bank, Head Office will pay to the 

contractor in consideration of the execution, completion, operation, maintenance and guarantee of  
the works by the contractor as specified by the contract (herein after the called contract price). This 

letter of acceptance will constitute the formation of a contract.    
  
Tenders not properly filled, mutilated with incorrect calculations or generally not complying with the 

conditions may be rejected.  
  
In case of schedule of rate contract, the tenderer should quote their rates in figures. The schedule 
of quantities must be fully priced with the rates quoted for the unit rate specification and the total of 

each page along with carried over figures of the previous page shall be given in ink and signed by 
the tenderer. No blank space shall be left. Figures in words shall be deemed to be final figures in 

case of cuttings or overwriting.   

   
If the tender is made by an individual, it shall be signed with his full name and his complete address 

shall be given. If it is made by a partnership firm, it shall be signed with the co-partnership name by 
a member of the firm who shall sign his own name and give the name and address of each partner 

of the firm and attach a copy of 'Power of Attorney' with the tender authorizing him to sign on behalf 

of the other partners. A certified copy of the 'Registered Partnership Deed' shall also be submitted 
along with the tender. In case the tender is made by or on behalf of a company incorporated under 

the Companies Act, 1956, it shall be signed by ____________________or by one of the Partners 
duly authorized on this behalf and shall include a copy of the  'Power of Attorney'  with  the tender. 

A certified copy of the registered deed shall also be submitted along with the tender.  

4. EMD/SECURITY DEPOSIT/RETENTION MONEY: 

E.M.D –  Rs. 1,00,000/- (Rupees One Lac) by way of Demand Draft issued by a Scheduled 

Commercial Bank in the name of General Manager, Kerala Gramin Bank payable at Malappuram. 
MSEs are exempted from EMD. 

SECURITY DEPOSIT –   of 5% of contract value in the form of Performance Bank Guarantee 

issued by a Scheduled Commercial Bank. The Bank Guarantee should be valid for 12 months with an 

additional claim period of 3 months. Successful Bidder needs to provide the Bank Guarantee within 

7 days of communicating the contract. 

RETENTION AMOUNT:   

Retention Money at the rate of 5% of the value of work done for each running bill will be deducted 
from first and following certificates until such time as the cumulative total of such deductions (herein 

referred to as the Retention money). The retention money will be released after the completion of 
defect liability period.                      

All the deposits of, RETENTION MONEY will not bear any interest whatsoever. 
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Retention Money will be returned to the contractor, after the defect liability period of 12 months from 

the date of commissioning of the project after deducting penalties, if any. 

Income-tax at the rate prevailing at the time of payment will be deducted from each running bill and 
final bill.  

All statutory payments in connection with the employment of the Workmen for this work will have to 
be borne by the Contractor.  

The contractor is the employer of all the workers engaged for this work and should therefore take all 

required registrations and pay premiums correctly to labour welfare funds constituted by the union 
Government and Government of Kerala from time to time. 

 
All prevailing tax rules like GST, TDS etc. at the time of effecting the payment will be applicable. 

  
5. INSPECTION OF SITE: 

Every tenderer is expected to inspect the site of the proposed work and acquaint himself with the 

site conditions approaches, availability of raw materials, geological and weather conditions etc. before 
quoting his rates. The work site is open for inspection on all Bank Working days. He must go through 

all the drawings, specifications and other tender documents. Any further clarifications in the drawings 

and documents can be had from the Consultants at the above-mentioned address.  

6. QUANTUM OF WORK: 

A schedule of approximate quantities for various items accompanies this tender. It shall be definitely 

understood that the Consultant/ M/s Ananthapuri Consultants does not accept any responsibility for 
the correctness or completeness of schedule in respect of items and quantities and this schedule is 

liable to alteration by deletions, deductions, or additions at the discretion of the Consultant/ Joint 
Managing Partner without affecting the terms of the contract.   

  
7. RATES: 

  
The contractor's rate must be firm and include all taxes and the cost of transportation of material to 
the site. The rates quoted by the Contractor shall be firm throughout the contract period and there 

shall be no upward revision of the rates quoted by the contractor for any reason whatsoever.  In 
addition to the statutory deductions towards Income Tax, work contract tax and KCW WF shall be 

deducted on the state government at the current rates.    

However, the rate of deduction towards work contract tax shall be changed if the government revises 
the rates. And also, deductions shall be made towards any other tax imposed by the government.   

 It should be clearly understood that any claims for extra. Sales Tax, Excise duty, Construction tax, 
service tax or any additional tax etc. shall not be entertained in any case whatsoever once the tenders 

are opened.  
  

8. INTERPRETING SPECIFICATIONS: 

 
In interpreting the specifications, the following order of decreasing importance shall be followed:  

a) Schedule of Quantities  
b) Unit Rate Specifications & Technical Specifications.   
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c) Drawings        

d) General specifications  

Matters not covered by the specifications given in the contract as a whole shall be covered by the 
relevant Indian Standard Codes. If such codes on a particular subject have not been framed, the 

decision of the KGB, Head Office/Consultant shall be final.  

No alterations shall be made by the tenderer in the Notice Inviting Tenders, Instructions to the 

contractors, Contract form, conditions of the contract, drawings and specifications and if any such 

alterations are made or any special conditions attached, the tender is liable to be rejected.  

The acceptance of a tender shall rest with the authorized representative of the “ Kerala Gramin Bank, 

Head Office”, who does not bind himself to accept the lowest tender and reserves to himself the 
authority to reject any or all the tenders received without assigning any reason(s) whatsoever.               

The authorized representative of the “Kerala Gramin Bank, Head Office” reserves the right of 

accepting the whole or any part of the tenders received and the tenderer shall be bound to perform 
the same at the rate quoted.  

The work shall be carried out under the direction   and supervision of the Consultant M/s Ananthapuri 

Consultants or their representative at site. On acceptance of the tender, the contractor shall intimate 
the name of his accredited representative who would be supervising the construction and would be 

responsible for taking instructions for carrying out the work.  
  

The Consultant/ M/s Ananthapuri Consultants, decision with regard to the quality of the material and 
workmanship will be final and binding, any material rejected by the Consultant/ M/s Ananthapuri 

Consultants shall be immediately removed by the contractor.  

9. SUB-LETTING:  
  
No part of the contract shall be sub-let without the written permission of the Consultant and M/s 
Kerala Gramin Bank, Head Office nor shall transfers be made by 'Power of Attorney' authorizing 

others to carry out the work or receive payment on behalf of the tenderer.  

10. DEFECTS LIABILITY PERIOD:  
  
Any defect developed within 'Defect Liability Period' of Twelve months will have to be rectified by the 
contractor at their own cost and in case the defects are not rectified by the contractor, the respective 

amount corresponding to the defect will be deducted from the retention money.  

 
11. DELAYS IN COMMENCEMENT:  

  
The contractor shall not be entitled to any compensation for any loss suffered by him on account of 

delays in commencing or executing the work, whatever the cause for such delays may be including 

delays in procuring Government Controlled or other materials.  
  

12. OCCUPATION IN PART:  
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If Kerala Gramin Bank, Head Office wants to occupy areas in part, the contractor shall complete the 

work of these areas in conjunction with Kerala Gramin Bank, Head Office and hand over the same to 
them without affecting any of the clause of contract agreement.  

  
The contractor should inspect the source of material, their quality, quantity and availability. The 
material must strictly comply with the relevant I.S. specifications.  

The contractor must co-operate and co-ordinate with other contractors involved in other works on 

the site. The outworker should also note that they shall have to clear the site of vegetation, debris 
etc. Before the commencement of the work and that no extra payment is permissible on this account.  

13. PERIOD OF CONSTRUCTION:  
  
Time is deemed to be the essence of this contract. The total time of completion can be considered 
as 60 days. Commencement of the work shall be considered from the 7th day on receipt of work 
order. The contractor shall issue a detailed schedule of program in Worksheet on the whole work, 
within one week of award of work and submit to the Consultant for his approval.   

14. PENALTY:  
  

Kerala Gramin Bank, Head Office shall levy a penalty for every week of delay at the rate of 0.5% of 

the total contract to a maximum of 10% of the total contract value after which the contract stands 
cancelled.  

15. CONTRACTOR'S STORE AND SITE OFFICE:  

  
Suitable area near the site of work shall be allowed to the contractor free of cost for storing his tools 

and plants, materials and for his site office and cement godown. However, the structure will be 
provided by him at his own expense and he will be solely responsible for guarding his property and 

shall cover his property with requisite insurance   against theft, fire etc. The contractor however will 
have to dismantle the sheds and vacate the land of all debris etc. at his own expense after completion 

of work.  

16.  MEASUREMENT AND BILLING:  

Wherever mode of measurement is specified, the measurement will be taken at site as per the latest 

IS code of practice for measurement.  

The contractor or his representative shall accompany the Consultant/Client or their representative in 
taking measurements and shall agree to the measurements taken on spot.   All necessary tapes shall 

be of steel and shall be supplied by the contractor. The contractor shall then present his bill based 
upon the agreed and recorded measurements and as per the directions of the Consultant.  If the 

contractor fails to accompany the Consultant / Client for measurements, then he shall be bound by 

the measurements taken by the Consultant/Client.  

Payments will be made in 3 stages – after completion of 50%, 80% and 100% of work subjected to 
approval by the consultant.       
  
Period of final measurement shall be One month from the time of completion of the project.  
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17. EXTRA ITEMS: 

 Extra items may be classified as additional, substituted or altered items, depending on their relation 

or otherwise to the original item or items of work.  

Rates for authorized extra items, additional, altered or substituted work as may be ordered shall be 

determined by the Consultant as follows:  

a) In  the case of all extra items whether additional, altered or substituted, if accepted rates for 
identical items provided for in the contract, such rates shall be applicable.  

b) In the  case  of  extra items  whether  altered  or substituted, for which  similar items  exists in 
the contract, the rates shall be derived from the original item by appropriate adjustment of cost 

of affected components.    
c) In the case of extra item whether additional, altered, substituted, for which the rates cannot be 

derived either from similar item of work in the contract, the Contractor shall within 14 days of  

the receipt of order to carry out the  said extra item of  work, communicate to the Engineer the 
rate which he proposes to claim for the item, supported by  analysis of the rate claimed and Joint 

Managing Partner /Consultant shall  determine the rate on the basis of the market rate giving 
due consideration to the rate claimed by the Contractor.  

 
18. WATER AND ELECTRICITY:  

The Contractor shall make his own arrangement for water and electricity required for the works.  

Kerala Gramin Bank, Head Office takes no responsibility for the supply of either electricity or water. 
If the contractor uses electricity of bank for electrical work, the bank authorities will charge for it 

based on the consumption. 

19. INSURANCE:  

The contractor shall take Contractor's All Risk (CAR) insurance policy, jointly in the name of Kerala 

Gramin Bank, Head Office and the contractor, and the original policy shall be deposited with Kerala 
Gramin Bank, Head Office. 

 This Notice Inviting Tender will form part of the tender document and the agreement executed by 

the successful tenderer.  

20. DOWNTIME: 
As the proposed work can hamper the normal functioning of the Bank, the contractor shall ensure 

minimum downtime of the system and schedule the downtime during the course of work on Bank 
holidays as far as possible. 
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21.  ADVANCE PAYMENT: 

 
No advance payment will be made by the Bank for the execution of the project. 

I/We hereby declare that I/We have read and understood the above instructions and the terms and 

conditions mentioned above are binding on me/us.                                           

SIGNATURE OF THE TENDERER:                                                     
 

Date:                         
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FORMS OF AGREEMENT 

 

A. FORM OF PRELIMINARY AGREEMENT 

(To be executed in stamp paper at the time of submitting tender) 

  

PRELIMINARY Agreement entered into on this ………………….. Day of ……………..Two Thousand 
Twenty Four BETWEEN Kerala Gramin Bank, a body corporate constituted under the Regional Rural 

Bank Act 1976,is notified on 08/07/2013, having its Head Office at Malappuram of the one part and 

Shri ………………………………………………. (H.E. full name and address of the contractor herein after 
called "the contractor") of the other part for the execution of the agreement as well as for the 
execution of the work Supply & Installation Of 315 kVA Transformer, 320 kVA Generator (DG Set) & 
Connected Electrics and Decommissioning and Disposal of existing 160 kVA Transformer and 125 
kVA Generator at Kerala Gramin Bank Head Office, Malappuram, are invited by Kerala Gramin Bank, 
Head Office, Malappuram.  

   

   

WHEREAS KGB Head office, Malappuram, has invited tenders for the work, Supply, Installation, 
Testing and Commissioning of 315 kVA Transformer, 320 kVA Generator ( DG Set ) & Connected 
Electrics along with decommissioning and disposal of existing 160 kVA Transformer and 125 kVA 
Generator at Kerala Gramin Bank Head Office, Malappuram by notification No…………………… 
dated……………….   

  

NOW THERE FOR THESE PRESENTS WITNESS AND IT IS MUTUALLY, AGREED AS FOLLOWS  

1 The terms and conditions for the said contract having been stipulated in the said tender form to 
which the contractor has agreed, a copy of which is hereto appended which forms part of this 
agreement, it is agreed that the terms and conditions stipulated therein shall bind the parties to this 
agreement except  to the extent to which they are abrogated or altered by express terms and 

conditions herein agreed to and in which respect the express provisions herein shall supersede those 
of the said tender form.  

2 The contractor hereby agrees and undertake to perform and fulfil all the operations and obligations 
connected with the execution of the said contract work viz. (H.E. the name of the work) if awarded 
in favour of the contractor.   

3 If the contractor does not come forward to execute the original agreement after the said work is 
awarded and selection notice issued in his favour or commit breach of any of the conditions of the 
contract, M/s Kerala Gramin Bank, Head Office to rearrange the work.  

  

The decision taken by the Accepting Authority shall be final and conclusive and shall be 
binding on the contractor.  

  

In witness whereof Shri …………………………… (the name of M/s_______________) and 
Shri……………………………………………, the contractor have set their hands on the day and year first 
above written.  

  

  

Signed by ____________________, in the presence of witnesses  
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1…………………………………………  

2…………………………………………  

  

Signed and delivered by Shri ………………………………….  

(The contractor) in the presence of witnesses  

 1 …………………………………………….  

 2…………………………………………  
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B.  FORM OF AGREEMENT 

  

  

  

Agreement No: 

Between 

Assistant General Manager 

Kerala Gramin Bank 

General Administration Wing 

Head Office, Malappuram 

 

  And  

    

  

Name of the work: Supply, Installation, Testing and Commissioning of 315 kVA 

Transformer, 320 kVA Generator (DG Set) & Connected Electrics along with 

decommissioning and disposal of existing 160 kVA Transformer and 125 kVA Generator 

at Kerala Gramin Bank Head Office, Malappuram.  

Amount of contract …………….  

Time of completion:  60 days from the date of work order  

The agreement will be the contract  

Date of agreement:  

  

Notes:   

1. The accepted tender with conditions of contract and all other tender documents annexed 

should be attached to this agreement and will form part of the contractor.  

2. The agreement should be signed by the parties in the presence of two witnesses  
3. In the event of the agreement being executed by a firm, it must be signed by a person or 

persons who are / are legally competent to execute agreement on behalf of the firm.  
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Receipts for payments made on account of a work when executed by a firm must be signed by the 

person or persons legally competent to accept payments on behalf of the firm.  

(To be typed in Kerala stamp paper worth Rs. 200/-)  

  

ARTICLE OF AGREEMENT MADE THIS …………………………day of …………………..Two thousand and  

Twenty Four  BETWEEN Kerala Gramin Bank, a body corporate constituted under the Regional Rural 
Bank Act 1976,is notified on 08/07/2013, having its head office at Malappuram (herein after referred 

to as Bank which expression shall where the context so admits or implies be deemed to include his 
successors in office and assignees)of the one part and  
………………………………………………………………………………………………  

………………………………………………………………………………………………  

(herein after called the Contractor which expression shall where the context so admits or implies be 
deemed to include his heirs, executors, administrators, successors in interest legal representative and 
assignees as well) of the other part.  

Whereas the Bank is desirous of executing the work of Supply, Installation, Testing and 

Commissioning of 315 kVA Transformer, 320 kVA Generator (DG Set) & Connected Electrics along 
with decommissioning and disposal of existing 160 kVA Transformer and 125 kVA Generator at its 
Head Office in Malappuram and have cost an estimate of probable quantities of items of work involved, 
detailed drawings, and specifications being prepared and have invited tenders from contractors for 
executing the said work in accordance with the estimate, drawings, and specifications, notice inviting 
tenders and general and special conditions of contract which together are termed tender documents, 
and whereas the contractor …………………………………………………………………………………..  

Has tendered for the execution of the work in accordance with the tender documents.    

1. In consideration of the payment by the Bank to the contractor the sum of  

Rs………………………….(Rupees………………………………………………………) or such other sum as may be 
arrived at under the terms of contract and method of payment detailed in the tender document, the 

contractor will upon and subject to the said conditions execute and complete the work shown in the 
said Tender documents with such variation as may be found necessary by way of alterations of , 
additions to, or deductions from the said work.  

2. Time shall be considered as of the essence of contract and the contractor hereby agrees to 
commence the work after the execution of the agreement within such time as is specified in the tender 
documents, maintain such rate of progress as specified therein and complete the work in all respects 
within 2 Months from the date of commencement for the Supply, Installation, Testing and 
Commissioning of 315 kVA Transformer, 320 kVA Generator (DG Set) & Connected Electrics along 

with decommissioning and disposal of existing 160 kVA Transformer and 125 kVA Generator at Kerala 
Gramin Bank Head Office, Malappuram.  

 

Signed by Sri. /Smt ………………………………  

Kerala Gramin Bank  

  

In the presence of witnesses:-  

(1) …………………………….(Full name, address and signature)  

  

  

(2) …………………………….(Full name, address and signature)  
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Signed by Sri./Smt.  

Contractor  

  

In the presence of witnesses  

(1)……………………………. (Full name, address and signature)  

  

(2)……………………………. (Full name, address and signature)  
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CONDITIONS OF CONTRACT  

(DEFINITIONS AND INTERPRETATION)  

         

1. DEFINITIONS   

     The following terms shall have the meaning hereby assigned to them except where the context 
otherwise requires:   

  

 CLIENT/BANK: 

             Kerala Gramin Bank, Head Office, Malappuram   

 

 CONSULTANT:  

   M/s Ananthapuri Consultants, Sera-36, Second Floor, Near Adhyapakabhavan Road, Statue, TVM 
– 695001.   Engineer shall be the person representing M/s Ananthapuri Consultants which is the 
Consultant, supervising the work.   

 

 CONTRACTOR:   

             Shall mean the successful tenderer to whom the contract has been awarded.  

 

 SUB-CONTRACTOR:   

    Shall   mean the person named in the contract for any part of the work or any person to whom 
any part of the contract has been sublet with the consent in writing by the Consultant and the legal 
representatives, successors and assignees of such person. 

  

 CONTRACT:   
Shall mean and include the following:-  

       Notice inviting tender, Tender form, General Conditions of Contract, General Specifications, Technical 
Specifications, Unit Specifications, Detailed Specifications, Schedule of Quantities, Drawings, Work 
Order and/or any other correspondences of negotiations.  

 

 SITE:   

       Shall mean the actual place in, over or under which work is to be done, allotted by Kerala Gramin 
Bank,   Head Office, Malappuram for Contractor's use. 

 

 WORK: 

             Of the Contractor shall mean and include materials or labour or both.  

 

 CONTRACT PRICE:  

             Shall mean the sums referred to in the formal agreement, if any or the work order.    
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 SCHEDULE OF QUANTITIES: 

             The schedule of approximate quantities of various items of work with specification for unit rate.         

2. ASSIGNMENT AND SUB-CONTRACTING:  

  

     ASSIGNMENT:   

  

The Contractor shall not assign the contract or any part   thereof or any benefit or interest 
therein or there under without the written permission of the Consultants.  

  

3. DRAWING/STATUTORY APPROVALS AND SANCTIONS   

 

 SCHEME APPROVAL FROM THE ELECTRICAL INSPECTORATE:  

  

        The contractor shall be responsible for preparing detailed drawings based on the preliminary drawings 
provided by the Consultant, for the purpose of scheme submission to the Electrical Inspectorate and 
obtaining the necessary scheme approval. One copy of the Electrical Inspectorate Approved drawings 
shall be kept at the site and    the same shall at all reasonable times be available for inspection. All 
the statutory charges should be remitted by client. 

 

 ENERGIZATION SANCTION FROM ELECTRICAL INSPECTORATE:  

  

The contractor shall be responsible for obtaining the final energization sanction from the Electrical 
Inspectorate. 

 

 LIAISON WITH KSEB:  
 
   The contractor shall be responsible for managing all liaison activities with KSEB, from obtaining the 

power allocation sanction to securing the HT connection. All the statutory charges should be 
remitted by client. 

 
 EXECUTION AS PER DRAWINGS: 

  

        The Contractor  must not vary or  deviate  from  the drawings  in  any respect while executing the  
work  or  executing  any extra work of any kind whatsoever unless authorized by the Bank 

 

  

 PLANS AND DRAWINGS TO BE SUBMITTED BY THE CONTRACTOR:  
 

The Contractor shall submit the following information in triplicate to Consultant for approval 
within the time stipulated; each item below:-  

  

 A general tentative layout plan of construction plant and equipment for the execution of work 
within 7 days from the date of receipt of work order.  
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 Drawings  or prints  showing  the location of major plants  and  other facilities which he 
proposes  to  put  up at the site, including any changes  in  the general  layout,  at  least 7  

days  prior  to  the commencement of the respective work.  

  

 Layout and details of temporary works that the Contractor wants to  carry  out  to  fulfil  his 
obligation under the contract Within 7 days the Consultant will give their approval/comments 

sufficient to proceed with the work or objections/instructions to the Contractor based on 
which the drawings shall be revised  and submitted again for approval by the Contractor.  

  

 All   these plans and drawings submitted by the Contractor and approved by the Consultant 
shall become part of the contract.  

  

4.  ROYALTIES AND PATENT RIGHTS  

       

All  royalties or other sums payable in respect of  the  supply  and use in carrying out the work as 
desired  by or referred  to in the schedule of quantities  of  any patented  articles,  process  or  
inventions  shall be deemed to have been included in the contract sum and the Contractor shall  
indemnify   the Bank from and against  all  claims, proceedings, damages, costs and expenses which 
may be brought or made  against    the Bank or  to  which  he   may  be put by reason  of the 
Contractor  infringing  or being  held to have infringed any  patent  rights in relation  to any such 
articles, process and inventions.  

    

5. GENERAL OBLIGATIONS   

  

 INSPECTION OF SITE ETC. BEFORE SUBMISSION OF TENDER:  

  

The Contractor shall inspect and examine the site and its surroundings,  and shall  satisfy  himself  
before submitting his tender, as to the nature of  the  ground,  form and nature of the site, the 
quantities and  nature  of  work and materials required for the  completion  of  the  works, the 
means of access to the site, the  local  labour conditions, the accommodation he may  require  and 
in general shall obtain all necessary information  as to the risks, contingencies and other 

circumstances  which may influence or affect his tender.  

  

  

 SUFFICIENCY OF TENDER:  

  

The Contractor  shall  be deemed  to  have  satisfied  himself  before  tendering as to  the  correctness  

and sufficiency  of  his tender for the works  and  of  the  rates   and  prices  stated  in  the  priced  
bill   of  quantities  and  the schedule of rates and  prices,  if any,  with tender rates and prices shall 
cover all  his obligations  under  the contract and  all  matters  and  things   necessary  for  the  
proper   completion   and maintenance of the work.  
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 CLARIFICATION BEFORE SUBMITTING TENDERS:  

  

Should the Contractor notice any discrepancy or error in the statement made, or quantities or units 
shown against items, he shall immediately bring to the notice of M/s 
______________________./Consultant and obtain the clarification before submitting the tender. 
The tender  shall  be based on such  clarifications received  and shall be  recorded  as such  in  the 

covering letter to the tender, failing which   M/s ______________________.shall  have the right to 
ask  the Contractor to execute the work according to the  statement made or quantities or units  
shown in the tender, without any compensation.  

  

 RATES QUOTED FOR FINISHED WORK:  

  

The rates quoted in the tender by the Contractor must be for the finished work as per the drawings 

and specifications inclusive of all taxes.    

 

  

 LOCATION OF WORK:  

  

Unless specifically mentioned in the item, the work described there-in may be at any location or 
elevation.  

 TENDERS OPEN FOR:  

  

The  tender  shall  remain open for  acceptance  for  a period  of   21  days   from  the  date  of  
submission of  the tender.  

  

 COMMENCEMENT OF WORK:  

  

The Contractor shall commence the work at site, within 7 days of issue of formal work order and 
handing over of the site or being advised by the Bank, unless  otherwise specified, and shall proceed 
with the same with due expedition.  

  

 CONTRACTOR'S EMPLOYEES:  

  

The Contractor shall provide and employ at site in connection with the execution and maintenance 
works.  

  

a) Only such technical assistants as are  skilled  and experienced  in  their respective fields  and  such  
sub-agents,  foreman  and  leading  hands  as   are competent  to give proper supervision to  the   
work  they are required to supervise and,  

  

b) Such Skilled, semi-skilled and unskilled labour as is necessary for the proper and timely   execution 
and maintenance of works.  

 

 REMOVAL OF WORKMEN:  
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      The Bank shall   be  at  liberty   to object to and require the Contractor to remove forthwith from 
the  works any person employed by the  Contractor in or about the execution or maintenance of   
the works who in the  opinion of the Consultant misconducts himself or is incompetent or negligent 
in the proper performance of his duties or whose  employment is otherwise  considered by  the  
Consultant to be undesirable and such person shall be replaced by   the Contractor without delay by  
a competent substitute  approved by  the Bank. 

 

 COMMUNICATIONS TO BE IN WRITING:  

  

 All references, communications, correspondences made by the Bank, the Consultant or the 
Contractor concerning the works shall be in writing and no reference, communication, or complaint 
which is not in writing, shall be recognized.  

 OCCUPATION AND USE OF LAND:  

  

 No land, building belonging to or in the possession of the Bank shall be occupied by the Contractor.  
The Contractor shall not use, or allow to be used, the site   for any purpose other than that for 
executing the works.  

          

  

 CONSTRUCTION OF SITE-SHED:  

     

 Any  site-shed, proposed to be temporarily  constructed  by  the  Contractor  for his office  work,  
storage  of  materials etc. shall conform to the standard sketch, or to the plan approved by the 
Consultant.  Permission for the construction of such sheds shall be obtained in writing.  

 MATERIALS, TOOLS AND PLANT:  

  

All materials required for the execution of the works other than those mentioned in the Notice 
Inviting Tender shall be supplied by the Contractor.   Materials so supplied shall have the approval 
of the Consultant   before using on the works.  All the rejected materials shall be removed at once 
from the site of work at the Contractor's own cost.   

 TOLLAGES ETC:  

  

The Contractor shall pay all tollages and   other royalties, rent and other payments or compensations, 
if any for getting stone, gravel, sand, clay and all other materials required for the works.  

  

 SETTING OUT:  

  

The  Contractor shall be responsible for the  true  and  proper setting out of the works and for the 
correctness  of  the position, levels, dimensions and  alignment  of all  parts  of the works and for 
the provision  of  all  necessary   instruments,  appliances  and   labour   in connection  therewith.   
If  at  any  time  during  the  progress  of  the works any error shall appear or  arise  in the position, 
level, dimensions or alignment of  any  part of the works,  the Contractor on being required  to do 
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so by the Consultant or Consultant's  representative,   shall  at  his  own  cost rectify  such  error  to  
the   satisfaction  of the Consultant or  his  representative.    The checking of any setting out or of 

any line or level by the Consultant or his representative shall not in any way relieve the Contractor 
of his responsibility for   the correctness thereof.  The Contractor shall  provide  all  necessary  
instruments,  appliances  and   labour  required  by  the Consultant or his  representative  for  
checking,  if any, of the setting out.  The shall  carefully  protect and observe all bench  marks,  site 
levels, pegs and other things used in setting  out   the  works.  The rates quoted for the work shall 
also include the cost of reference and level pillars and their dismantling, when no longer required.  

  

 DAMAGE TO PERSONS AND PROPERTY:  

  

The Contractor shall indemnify and keep indemnified  the Bank against  all  losses  and claims for 

injuries  or damages to any person or property whatsoever which  may arise out of or in consequence 
of the construction  and maintenance  of  works  and against  all  claims, demands, proceedings, 
damages, costs, charges,     expenses,  whatsoever in respect thereof  in relation  thereto.  

 CO-OPERATION WITH OTHER AGENCIES:  

  

The Contractor shall co-operate with the work of other agencies or Contractors that may be 
employed or engaged by the Bank and as far as it relates to the Contractors' work.  The sequence 

of work shall be so arranged that the works of other agencies are also in progress simultaneously.  

 

 BARRICADING AROUND EXCAVATED TRENCHES ETC:  

  

The  Contractor  shall at his own cost  provide  around excavation, temporary  barricading  with  
bellies  and bamboos  with warning signals during day and  night and shall  maintain  it  so long as 
the  trenches  are not  filled   up.  Similar barricades shall also be provided at all dismantling work, 
erection of structures, sheeting work etc.  No extra claim shall be entertained for providing, 
maintaining and removing such barricades.  

 FABRICATION DRAWINGS:  

  

Contractor   shall   prepare  at  his  own   cost   all  fabrication drawings of all structural steel works  
and submit  them  to the Bank/Consultant for their  approval  at least  before  15 days of commencing  
the  fabrication.   All the details like sizes, capacities, dimensions, arrangement of fabrication etc. 
should be clearly indicated on these drawings.  

 PROTECTION OF UNDERGROUND SERVICES:  

  

The  Contractor  must take  precautionary  measures to   protect  the underground and other services 
lines  viz. cables,  water  and sewer lines, etc. and  observe  any specific instructions which may be 
given in this regard by the Consultant. 

  

 DEWATERING TRENCHES AND PITS:  
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The tendered rates shall always be deemed to have taken into account the cost of removal of silt 
and     materials that may slip in the trenches and pits and de-watering the trenches or pits of water 

accumulated or collected through seepage or subsoil water or rain water.   The Contractor shall in 
no case be entitled to claim any extra amount for the above work.  The Contractor  shall remain 
prepared with necessary pumps and equipment  for de-watering  the  trenches  or  pits  so  as  to   
avoid  unnecessary  delay and possible damage to the  property etc.  

 WORK IN OR AROUND OPERATING PLANT OR OFFICES ETC:  

Where  the  work is being carried out in or  around  an  operating   plant   where  the  plant  must   

run   uninterrupted,   the  Contractor  shall  work   only   at  specified places and times as mutually 
arranged between   the  Contractor   and   the    Consultant/ Bank. Similar arrangement must be 
made while executing works inside the offices, buildings etc. without causing disturbance to the 
office work.   For this the work may be required to be done during off-hours and Sundays. No extra 
will be allowed beyond the rates quoted for doing work in the manner described above.  

 WORK IN SHIFTS AND ON OFF-DAYS:  

  

The Contractor shall work in one or more shifts as also on Sundays and off days to complete the work 
on time, if so required by the Consultant for which Bank shall not be liable to pay any extra.  If 
instructed by the Consultant, the Contractor should carry out the work in the night also.  

 SITE ORDER BOOK:  

  

A  site  order book must be maintained  and  always  be  available  at  site to record the instructions  
by  the  Consultant or his representative.  The Contractor must see that the instructions noted 
therein are properly carried out.    

  

 DELAYS IN OBTAINING MATERIALS SUPPLIED BY BANK  

If  Bank has  undertaken  to  supply   any  material specified in the special conditions at rates and 

conditions cited therein, the Contractor shall  keep himself in touch with day-to day position 
regarding the supply of  materials  from  the   Bank and  so adjust the progress of the  works that 
labour may not remain idle nor there  by any other claim due to or arising from delay in obtaining 
the materials.  

 RECORD OF MATERIALS SUPPLIED BY CLIENT:  

  

 The Contractor shall maintain an account of different   materials obtained from Bank for executing 
the works under the contract.  The Consultant shall have the right to check the position of materials 
at all times.  

 

 SAFE STORAGE OF MATERIALS:  
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The  Contractor  shall  be  responsible  for  the  safe storage  of  materials   supplied  by  Bank for 
execution of  the works. Surplus materials or materials lost or damaged or unaccounted for or   made 
unserviceable by the Contractor shall be charged as specified in the special conditions.  

 TRANSPORT OF MATERIALS:  

                                                                             

Unless otherwise specified, all the materials supplied by the Bank shall be transported by the 
Contractor from   the Bank’s   store/ yard,   to the site of work at no extra cost.  

  

 SITE TO BE KEPT CLEAN:  

  

The  surplus  spoil  and  dismantled  debris  shall  be removed  to  a place as directed by the  
Consultant and  stacked, levelled and dressed as directed.  

 CONFLICT IN MEANING BETWEEN SCHEDULE OF RATES AND SPECIFICATIONS:  

  

The schedule of rates shall be read in conjunction with the specifications, and in the event of conflict 
in   meaning between the two, the corresponding item in the unit rate specification shall always 
have precedence over the specifications.  

 

6. LABOUR   

  

 LABOUR RULES:   

 In  respect  of  all  labour  directly  or   indirectly  employed on the works by the Contractor, the 
Contractor  shall comply with the provisions of the contract labour (Regulation and Abolition) Act 
1970, Minimum Wages Act 1948, Payment of Wages Act 1936  and  any  amendments thereof  and  
all legislation and rules of  the  State  and/or  Central Government or other local  authorities,  framed  
from time to time, governing the protection of health, sanitary arrangements, wages, welfare and 
safety  for labour employed on building and  construction  works and for bonus, retirement  benefits, 
retrenchment/lay  off, compensation and all  other  matters  liabilities of the Bank to  employees. 

The rule and the other statutory obligations with regard to fair wages, welfare and safety measures, 
maintenance of register etc. will be deemed to be part of the Contract.  

           

  

 REPORTING ACCIDENT OF LABOUR:  

  

The  Contractor shall be responsible for the safety  of  all employees and/or workers employed or 
engaged by him on and in connection with the works and shall forthwith  report  all cases of accidents 
to any of them,  however  caused   and whenever occurring, to the Consultant  or his representative  
and  shall make  every  arrangement  to render  all possible assistance and  aid to the  victims of 
the accident.  

 

           

 PROVISION OF WORKMEN'S COMPENSATION ACT:  
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The  Contractor  shall  at  all  times  indemnify  and  keep  indemnified the 
Bank against all claims for compensation under the provisions of the Workmen's  Compensation  Act  
1923 or any other law for  the  time  being in force by or in respect of any workmen employed  by 
the Contractor in carrying out the contract  and  against all cost and expenses or penalties incurred  
by the Bank in connection therewith. In any case in which, by virtue of the provision of the said Act, 
Bank is obliged to pay compensation to a workman employed by the Contractor in executing the 
works, Bank shall recover from the Contractor the amount of the compensation so paid and without 
prejudice to the rights of Bank under the said Act. Bank shall be at liberty to recover such amount or 
any part thereof by deducting it from the security deposit or from any amount due by the Bank to the 
Contractor, whether under this contract or otherwise without prejudice to any other remedies that 
may be available to the Bank. The Bank shall not be bound to contest any claim made against it under 
the said Act, except on the written request of the Contractor and upon his giving to the Bank full 
security for all cost for which the Bank might become liable in consequence of contesting such claim.  

 

 ACCIDENT OR INJURY TO WORKMEN:  

  

Bank shall not be liable for, in respect, of any damages or compensation payable as per regulations 
or in consequence of any accident or injury to any workmen or other person in the employment of   
the Contractor or his sub-Contractors, and the Contractor shall indemnify and keep indemnified the 
Bank against all such damages and compensation and against all claims, demands, proceedings 
costs, charges and expenses whatsoever in respect thereof or in relation thereto.   

      

 PRESERVATION OF PEACE:  

  

The  Contractor  shall take  requisite  precautions  to prevent any riotous or unlawful behaviour by 

or amongst  his workmen and/or others employed on the works by him, for  the  preservation of 
peace and protection  of  the inhabitants  and  security of  property  in  the neighbourhood of the 
works.  

 AGE LIMIT OF LABOUR:  

  

The age limit for employment of labour shall be in strict accordance with the existing labour 
legislation.  

  

 RETURN OF LABOUR EMPLOYED:  

  

The Contractor,  if required by the  Consultant,  shall  submit  return  in  detail in such  form  and  
at  such  interval as the Consultant may prescribe showing number of  different classes of labour 
employed on  the  works from time to time by the Contractor.  

 

  

 OBSERVANCE BY SUB-CONTRACTOR:  

  

The Contractor shall be responsible for the  observance  of  the  provisions of aforesaid clauses  by  
the  sub-Contractors  employed  by him in the execution  of  the contact.  
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7. MATERIAL TESTS AND WORKMANSHIP   

  

 QUALITY OF MATERIALS, WORKMANSHIP AND TESTS:  

  

All  materials  and  workmanship  shall  be   of   the respective  kinds  described  in the  contract  

and  in  accordance  with  the Bank or  their representative's  instructions and shall be   subjected,  
from time  to time,  to such tests as the Consultant or his representative may direct at the place of 
manufacture or fabrication or on the site or at all  or any of such places.  The Contractor shall provide   
such assistance instruments, machines, labour and materials, as are normally required for 
examining, measuring and testing any work and the quality,  weight or quantity of any material  
used  and shall supply samples of materials before incorporation in the works  for approval as may 
be required by the Bank. 

  

 CONSTRUCTION OF PROTOTYPES OR SAMPLES OF WORK:  

  

The Contractor shall construct prototypes or samples of work as laid down in the contract or as 
instructed by the Consultant.   Such prototypes or samples of work, after approval by the Bank shall 
serve as the standards to be achieved in the final construction.  

      

 COST OF SAMPLES:  

  

    All samples shall be supplied by the Contractor at his own cost.               

 

 COST OF TESTS:  

  

The cost of making any test as per specifications shall be borne by the Contractor, and the Contractor 
should arrange for all facilities like meters, instruments as required for carrying out such tests.  

   

 INSPECTION OF OPERATION:  

  

The Bank or  their representative  shall at all times have access to the works and to  the  site and  
to all workshops and places where materials, manufactured  articles or machinery are being obtained  
for the works and the  Contractor  shall  afford  every facility  for every assistance in  obtaining the  
right  to such access.  

  

 EXAMINATION OF WORK BEFORE COVERING UP:  

  

No work shall be covered up  or put out of view without  the  approval  of  the  Consultant  or  the  
Consultant's  representative  and  the Contractor shall  afford  full  opportunity   to  the  Consultant  
or  the   Consultant's   representative to examine and measure any work which is   about  to  be  
covered up or put out  of  view  and  to  examine  foundations  before permanent work  is  placed 
thereon. The Contractor shall give due notice  to  the Bank representative wherever any such  work  
or   foundations  is or are ready or about to be  ready  for  examination  and the Consultant'/ Bank’s 
representative  shall  without  unreasonable  delay, unless  he  considers  it unnecessary  and  
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advises the  Contractor  accordingly,    attend for the purpose of examining and measuring  such 
work or of examining such foundations.  

  

 UNCOVERING AND MAKING OPENINGS:  

  

The  Contractor shall uncover any part or parts of  the works  or make openings in or through the 
same  as  the  Consultant  may,  from time to time,  direct  and  shall   reinstate  and  make  good 
such part or  parts  to  the  satisfaction  of  the Consultant /Managing Director.   If any  such  part  
or   parts  have  been covered up or put out of  view after compliance  with the requirements of 
clause 6.6  hereof and  found  to  be  executed  in  accordance  with  the contract, the  expenses of  
uncovering, making in  or  through, reinstating  and  making good the same  shall   be   borne  by   

the Bank   but  in  any other case all such expenses shall be  borne by the  

Contractor and shall be recoverable from him by  the Bank and deducted by  the Bank from any 
money due, which may become due to the Contractor, without prejudice to any other remedy that 
may be available to  the Bank by law.  

  

 REMOVAL OF IMPROPER WORK AND MATERIALS:  

 

The Consultant or his representative shall during the progress of the works have power to order in 
writing from time to time:  

  

a) The removal from the site and Bank’s premises within such time or times as may be specified in    
the order of any materials which in the opinion of the Consultant or his representative are not in 
accordance with the contract.  

  

b) The substitution of proper and suitable materials.  

  

c) The removal and proper re-execution notwithstanding a    previous  test  thereof or interim   payment 
thereof  of  a work which in respect of materials or workmanship  is not in the opinion of  the 
Consultant or  his representative in accordance with contract.  

  

 SUSPENSION OF WORK:  

  

The Contractor shall, on the written order by the Bank suspend the progress of the works or any part 
thereof for such time or times and in such manner as the Consultant may consider necessary and 
shall during such suspension, properly protect and secure the work, so far as is necessary in the 
opinion of the Consultant.  

 
        

8. TIME OF COMPLETION AND TAKING OVER:   
 

 POSSESSION OF SITE:  

  

 Save in so far the contract may prescribe, the extent of portions  of the site of which the Bank is to 
give  possession from time to time and the  order in which such portions will be  available  to  him  
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and  subject  to any requirement in the contract as  to the order in which the work shall be executed, 
the Bank shall give to the Contractor possession of so much of  the  site as may be required  to 

enable the Contractor   to   commence   and proceed with the construction of the works in accordance  
with  such  reasonable proposals  of the Contractor  as  he  will  make  in   writing   to   the Consultant 
and shall, from time to time   as  the   work  proceeds give the Contractor possession of such further 
portions of the site as may be  required to enable the Contractor to proceed with the  construction 
of the works in accordance with the said program or proposal.  

  

 TIME OF COMPLETION:  

            

Time  is deemed to be the essence of this contract  and  the  whole  of the works shall be completed 

within  the  time  stipulated  .  

  

 EXTENSION OF COMPLETION TIME DUE TO STRIKE, FIRE, ETC:  

If in the opinion of the Consultant the progress of the  work  has  at any time been delayed by  
strikes,  fire,  inclement weather, unavoidable casualties etc. beyond  the  control  of  the  Contractor  
then  the  time   of  completion  of  the  work  may  be  extended  for  such  reasonable  time as 

the Consultant may decide  and  this will be indicated in writing.  

  

 WORK TREATED AS COMPLETE:  

The works shall not be treated as complete until:  

i) The   site is clear from all materials,   site shed, etc. and the  Consultant is satisfied with the job 
done by the Contractor  

ii) The  Contractor  has submitted  the  reconciliation statement   regarding  the    stores  received   
from the Bank   and  all  the  surplus and  salvaged materials are returned to the stores.  

  

iii) All equipment, tools, plant taken from the Bank has been returned by the Contractor.  

  

iv) Any other material, taken on loan/transfer from other agency has been returned by the Contractor.  

  

v) All power and water supply connections taken for the execution of the works have been disconnected 
by the Contractor.  

  

vi) Rectification of any damage done by the Contractor to the work   executed has been satisfactorily 
done by the Contractor.  

           

vii) The works shall not be considered as completed until the Consultant has certified in writing that 
they have been virtually completed and the Defects Liability Period shall commence from the date of 
such certificate.       

                  

 TAKING OVER:  
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After  completion of works or any substantial  part  of  the  works  before the completion of the whole  
of  the works,  the Contractor shall notify the  Consultant writing,  who  within 15 days of receipt  of  

the  said notice shall give such certificate with respect to  any substantial  part  of  the works which  
has  been  both completed  to  the satisfaction of  the  Consultant and occupied or used by the Bank 
or refuse to issue the same stating the reasons thereof in writing. When any such  certificate is given 
in respect of a part of the works, such part shall be considered as completed for the purpose of taking 
over and  computation of the period of maintenance of such  part, that is, such period  shall commence 
from the date of completion of such  part  of the works as  certified. 

  

  

 TERMINATION OF CONTRACT:   

If   the   Contractor has abandoned the  contract   or has  failed  to proceed with  the work due  to  
negligence  or the progress on any particular item or items is slow or has  failed to execute the work 
in  accordance with  the terms  and conditions of the  contract, is  persistently or  frequently  neglecting 
to  carry out   his   obligation under  the  contract,  then  it shall be lawful  for  the Bank to  terminate  
the    contract  forthwith under written  notice and to proceed  with the balance of the work through 
any  other agencies.    

 BACK CHARGING THE CONTRACTOR:  

Extra  cost  and expenses incurred for  completing  the work or balance work or carrying out the  
rectification of  any work as mentioned above through another  agency or  agencies  including  its 
own  department, shall  be debited to Contractor's account and shall be  recovered from  any  money  
due or that may  become  due  to  the Contractor  without prejudice to any other remedy  that may 
be available to  the Bank in law. If there is any savings in cost due to re-arrangement or supplementing 
through other agencies the original contractor will not have any claim on this.  

  

 

9. ALTERATIONS, ADDITIONS AND OMISSIONS:   
 

 VARIATION:  

  

The Consultant with the approval of the Bank shall be entitled to make any variation of the quality 
or quantity of the works or any part thereof that may in his opinion, be necessary and for that 
purpose, or if for any other reason it shall, in his opinion be desirable, he shall have power to order 
the Contractor to do and the Contractor shall do any of the following:  

  

a) Increase or decrease the quantity of any work included in the contract.   

b) Omit any portion of work.  

c) Change the character quality or kind of any such work.   

d) Change the levels, lines, position and dimensions of any part of works   and,   

e) Execute additional work of any kind necessary for the completion of the works, and no such 
variation shall  in  any  way  initiate  or  invalidate  the contract  but  the  value, if  any,  of  all  such 
variations   shall  be  taken  into   account   in ascertaining the amount of the contract price.  
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 ORDERS FOR VARIATIONS TO BE IN WRITING:  

  

No such variation shall be made by the Contractor without an order in writing of the Bank provided 
that no order in writing shall be required for  increase or  decrease in the quantity of any item of  work  
where such  increase or decrease is the result of  the  actual  quantities exceeding or being less than 
those stated  in the  bill  of quantities which are estimates.   In such cases, the Contractor shall be 
paid only for the actual quantity of work done as certified by the Consultant at the accepted unit item 

rates and no compensation shall be allowed.  Provided also that if for any  reason  the consultant  
shall consider it desirable to give any  such order  verbally, the Contractor shall comply  with  such 
order but it must be followed by confirmation in writing of such verbal order given by the Consultant, 
which shall be  deemed to be an order in writing within the  meaning of this clause.                                        

  

  

 ITEMS OF AD-HOC NATURE:  

The Contractor shall procure necessary materials and carry   out   miscellaneous work of   ad-hoc   
nature specifically provided with necessary tools and tackles as may arise during execution of the 
contract.  The actual  quantum of work shall be certified and  settled by  the  Consultant and payment 
for the  same  shall  be fixed  on  the  basis of actual  cost  plus  overheads, profits and establishments 
taken at 10% of the cost.  

 CLAIMS:  
 

The  Contractor shall send to the Consultant  representative an account, giving full and detailed 
particulars with  proper analysis of all claims for any  additional expense  to which the Contractor may  
consider  himself  entitled and of all extra items of work ordered by Consultant,  which he has 
executed, within 7 days  of  execution  of such work, and no claim for  payment  for any  such  work  

will  be considered which has not been included in such particulars.  Provided always that the 
Consultant shall be entitled to authorize payment to be made   for   any  such  work   notwithstanding   
the Contractor's failure to comply with this condition,  if  the   Contractor  has  at  the   earliest   
practicable opportunity notified the Consultant in writing, that he intends to make a claim for such 
work.     

              

10.  MEASUREMENTS   
 

 QUANTITIES:  

The quantities set out in the bill of quantities are the estimated quantities of the work.  They are not 

to be taken as the actual and correct quantities of the works, to be executed by the Contractor in 
fulfilment of his obligations under the contract.  

  

 PROVISIONAL SUMS:  

"Provisional sum" means a sum included in the  contract and  so  designated  in  the  bill  of  quantities  
for execution of works or the supply of goods, materials or services  or for contingencies, which sum 
may be  used, in  whole, or in part, or not at all, at the  direction or  discretion  of the Consultant.  
The contract price shall include only such amounts in respect of the work, supply or services to which 
provisional sums relate as the Consultant shall approve or determine.  



 30  Signature of the tenderer with Seal   

  

The Contractor shall when required by the Consultant, produce   all quotations, invoices, voucher, and 
accounts or receipts in connection with expenditure respect of provisional sums.  

  
  

11.  SAFETY DURING EXECUTION OF ELECTRICAL WORKS  

  

1. All possible care and precautions shall be taken to prevent any injury or danger to persons Animals 
and property during the execution of the works.  

2. As far as electrical works are concerned all the safety practice as recommended in the following 
shall be strictly followed:  

a. The Indian Electricity Rules. 1956  

b. The National Electrical Code. 1985  

c. The Indian Standard Specifications  

d. The Indian Standard codes of Practice   

e. The Tariff Advisory Committee Regulations  

f. Practice meeting approval of the Electrical Inspector  

All these publications shall be their latest versions including all the amendments and revisions made 
up to the date on which reference will be made to them. Where relevant Indian Standard specifications 
or codes of practice are not available, reference shall be made to the latest versions of relevant B.S. 
and I.E.C. standard specifications and Codes of Practice.  

3. During the time when work is going on at the site, there shall be available at site, persons well- 
trained in artificial resuscitation and other treatment to be given to any one suffering from electrical 
shock.  

4. All required first aid appliance and materials shall be readily available at the site and shall be quickly 
accessible for use during an emergency.  

5. Any person who requires to be hospitalized shall be taken to the nearest public hospital without any 
loss of time.  

6. Scaffolding provided for workmen shall be strong, stable and safe. They shall be tested for safety 
and shall be continuously inspected for any possibility of failure or danger.  

7. No portable single ladder shall be more than 5m long. The minimum clear width of the runs 
between the side rails shall be 300 mm and the distance between adjacent rungs shall not be more 
than 300 mm. Whenever a ladder is used an extra workmen shall be engaged to hold the ladder.  

8. All excavated trenches and pits shall be surrounded with temporary fencing.   

 

 

  

12. SETTLEMENT OF DISPUTES:   

  

 MATTER TO BE SETTLED BY CLIENT:  
 

All disputes and differences of  any  kind whatsoever arising  out  of or in connection  with  the  
contract, whether during the progress of the works or after their completion shall be referred by the 
Contractor to  the Bank shall within a reasonable time after their presentation make and notify 
decisions thereon in writing.  
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The decisions, directions, clarifications, measurements, drawings and certificates with respect to  any  
matter, the  decision  for which is specially provided  for  by these or other special conditions to be 

given and  made by   the Bank OR persons appointed  on behalf of  the Bank are  matters   which   
are    referred     to hereinafter as accepted matters and shall be final and binding upon the Contractor 
and shall not be set aside on account of non-observance  of  any formality, any omission, delay or 
error in proceeding in or about the same, or on any  other  grounds  or  for any reason and shall be 
without Appeal. 

  

13. NOTICES  
 

 SERVICE OF NOTICE ON CONTRACTOR:  
 

All certificates, notices or written orders to be given by the Bank or by the Consultant to the 
Contractor under terms of the contract shall be served by sending   by post or delivering the same 
to the Contractor’s place of business or such other address as the Contractor shall nominate for this 

purpose.  

 

 SERVICE OF NOTICE ON CLIENT:  

All notices to be given to the Bank under the terms of the contract shall be served by sending by 
post or delivering the same to the Bank.  

             

14. TERMS OF PAYMENT: 
 

a) No advance payment will be made by the Bank under the contract.   

b) Total Payment will be in 3 stages after completion of 50%, 80% and 100% work completion. 

c) 5% on each running bills as retention.  

d) Balance on testing, commissioning and handing over the installation   

e) It is the responsibility of the contractor to comply with all statutory requirements and obtain 
necessary permission from KSEI/KSEB for commissioning the installation & statutory fees shall be 
reimbursed by client.  

  

 
TECHNICAL SPECIFICATION  

  

EARTHING  

  

Earthing of the unitised substation shall be carried out in accordance with the “Specifications for 
earthing” attached hereto.  

  

After completing the assembly and erection all the non-current carrying metal parts of the unitised 
substation shall be connected to an earth bus of adequate size installed at the rear or bottom of the 
unitised substation. This earth bus will be connected at its ends to the main earth bus installed in 
the cable duct.  
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PRE-COMMISSIONING CHECKS AND TESTS  

  

The following pre-commissioning preparation, checks and tests shall be carried out by contractor in 
addition to the checks and tests which may be prescribed in the manufacturer’s instructions:  

  

a. Visual inspection of board for complete and correct assembly, internal wiring and connections and 
erection.  

b. Checking of mechanical operations of the breakers such as closing, opening, drawing out, plugging 

in, etc.  

c. Checking of the functioning of safety interlocks, safety shutters and others safety features  

d. Operational and accuracy tests on the meters by injecting suitable voltage /current into the 
circuits.  

e. Setting of protective devices such as relays   

f. Setting of protective devices such as relays  

g. Insulation resistance measurements of power circuits   

h. Insulation resistance measurements of control circuits  

i. Earth resistance of the body of the switchboard.  

  

All tests and commissioning procedures shall be carried out in the presence of Client/Consultant and 
the results of all the tests shall be recorded and furnished to them. 

Installation: 

  

 Transformer shall be fitted with cable for HT cable termination on HT side and LT Cable termination 
on LT side. HT and LT shall be terminated with suitable cable socket / lug and cable terminal lugs 

contact surface pressure is maintained permanently by suitable bolts and nuts.  

A suitable protective device to protect the transformer from over voltage, under voltage, and earth 
fault must be provided.  

  

 Minimum 1.25 meter clearance shall be given to the transformer from all sides.  

  

 Electrical and Performance Requirements   

  

 Shall be operated at rated kVA at any voltage within + / - 10% of the rated voltage of that particular 
tap position.  

  

 Shall be designed for 110% continuous over fluxing withstanding capacity.  

  

 The neutral terminals of the winding shall be designed for the highest current that can flow 

through the winding.   

  

 Connections and vector group:   

  

Delta on HT side and star connection on LT side with neutral terminal brought out for solid earthing.   
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 System of Supply: 

  

3 phase, 50 cycle, 11kV supply as specified in the technical data.   

  

Rating:   

  

Suitable for continuous rating.  

  

Terminals:  

  

Shall be suitable for 3 core XLPE armoured aluminium conductor cable on HT side and 
cable entry from the top. L.T side shall be suitable for connecting aluminium bus ducting.  

  

Testing Certificates:  

 

The following test certificates must be submitted  

   

 No load loss test  
 Load loss test  
 Insulation resistance test  

 Polarity test  
 Load test from 25% to 125% of its full load in steps of 25%  
 Turns ratio test on all tap positions on all the three phases.  
 Winding resistance measurement test.   
 High voltage Impulse withstand test  

  

BUS BARS  

  

 The bus bars shall be arranged in horizontal and vertical formations as required. The 
bus bars shall be air insulated.  

  

 More than one conductor shall not be from one connection point on the bus 

bar. At every point of connection, two bolts shall be used to prevent the 
conductor from rotating around one bolt. If two bolts cannot be used, 
alternative arrangement shall be provided to prevent rotation of the conductor 
around one bolt.  

  

 Bus bars shall be so arranged and access provided from outside so that it will be possible to 
inspect and work easily on all the points of support and connections.  

  

 The bus bars and bus bar chambers shall be extensible on both sides of the board so that the 

boards can be extended on both sides.  

  

 For bus bars exceeding 2000mm length, allowance for expansion shall be provided by means 
of well-designed and installed flexible expansion joints.  
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 All bus bars shall be of high conductivity electrical grade copper/aluminium extrusions of 
reputed manufacture. The main horizontal bus bars shall be of the same section throughout 
the length of the board. Their current rating shall be equal to the full rated current of the 
incoming breaker/switch. The current rating of the neutral bar shall be 50% of that of the 
phase bus bar. The branch bus bars shall have current rating equal to the total of the full 
rated currents of all the outgoing breakers and switches connected to them provided that:-  

  

 The current rating need not be higher than the main bus bars, and that The bus bars will 
have short circuit rating equal to that of the main bus bars.  

  

 The size of the main and branch bus bars shall be got approved by the Electrical Inspector.  

  

 The maximum current density allowable for aluminium bus bars is 0.8 Amps/Sq.mm and 

1.2Amps/Sq.mm for copper. Any de-rating required by the Electrical Inspectorate shall be 
taken into consideration while fixing the sizes of the bus bars.  

  

 The boards shall be provided triple pole and neutral bus bars as specified.  

  

 The cross-sectional area of the bus bars and the supports provided for the bus bars shall be 

capable of withstanding without damage the electromagnetic and thermal effects of short-
circuit current. Moulded SMC/DMC/FRP supports shall be used for supporting the bus bars.  

  

 Bus bar joints shall be of bolted type. Only cadmium or zinc passivated high-tensile steel 
bolts, nuts and spring washers shall be used. Lock washers shall be used in all bolted 
connections.  

  

Bus bars shall be given colour coding. The bus bars shall be provided with heat shrinking PVC Sleeves 
throughout their length. Where it is not possible to provide PVC sleeving, moulded FRP shrouding 
shall be provided. No hylam is permitted. Where the bus bar of one phase or neutral consists of 
more than one conductor, the space provided between the parallel conductors shall be equal to the 
thickness of the single conductor. Spacers of the same thickness shall be provided between the 

parallel conductors at intervals not exceeding 600mm and bolted together with the bus bars.  

CABLE ALLEYS  

  

 The cable alley shall be spacious enough to accommodate all the cables to be installed inside 
it and also to facilitate their proper routing, clamping, shaping and termination without 
causing any strain to the cables and terminations. 

 

 Cable alleys shall be provided with hinged doors. The cables alleys shall have detachable 

glanding plates at the top and bottom. The glanding plates shall have adequate space to 
comfortably accommodate all the cable glands that would be installed on it. The glands shall 
be so spaced that it will be possible to work on the different cable terminations without any 
difficulty.  
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 The terminals in the cable alley shall be shrouded so that it should be safely possible to work 
on any set of terminals after switching off the concerned feeder while the other terminals in 

the cable alley remain live. FRP sheets or moulded components shall be used for the shrouding. 
No hylam shall be used.  

  

 The terminals in the cable alley shall be suitable to accept the maximum size of cable that may 

be used for the feeder. The terminals shall be adequately and conspicuously labelled for 
identification with its corresponding switch/control compartment.  

  

 In the case of motor control centres, separate set of terminals shall be provided in the cable 
way for connecting motor power factor capacitor on the outgoing side of the starter. The cable 

way shall have facility for accommodating this cable and its termination.  

  

 Wherever control wiring has to be taken from the board to external points, adequate number 
of suitably rated terminals shall be provided for terminating the control cables. Facility shall 
be provided for accommodating and termination of these cables in the cable ways.  

  

 Facilities shall be available inside the cable alley for strapping the cable cores at regular 
intervals so that the cable connections at the terminals will be free of the weight of the 
Cables/cable cores and also to properly segregate the different cables/cable cores.  

  

 All the terminals in the cable alley shall be numbered for identification. The terminals shall be 
colour coded based on the colour coding of the bus bars to which they are connected.  

  

 Power and control cable termination facilities shall be well-segregated. Segregation facility 
shall be provided for all cables working at different voltage systems.  

  

 The cable alley shall be effectively segregated from all the surrounding compartments housing 
live parts.  

  

 Facility shall be provided for termination of the cables both at the top and bottom of the cable.  

  

 The switchboards shall be supplied without cable glands and sockets unless otherwise 
specified.  

  

CLEARANCES  

  

The minimum clearances between conductors and between conductors and earthed metal shall be as 
follows:  

  

Between phase           -  20mm  

Between phase and neutral     -  20mm  

Between phase and earth        -  20mm  

Between neutral and earth      -  20mm  
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MOULDED CASE CIRCUIT BREAKERS  

Moulded case circuit breakers shall be of draw-out type unless otherwise specified. The minimum 
breaking capacity shall be 25kA at 415 volts. The MCCB shall be provided with operating rotary 
handle and padlocking facility in open and closed positions. The MCCB shall be provided with 
adjustable over current setting, auxiliary switches, alarm switch, shunt trip facility and under-voltage 
trip. Indication of the handle positions shall be provided on the cover plate. The MCCB shall also be 
provided with ON and OFF LED type indicating lamps.  

 

TECHNICAL DETAILS FOR DIESEL GENERATOR SET    

Scope  

This section covers the technical requirements for the generating set installation   

Extent of work  

 The work of supply, installation, testing and commissioning of generator set shall cover the 

following subject to requirements specified vide bill of quantities. 
 Diesel generator set of capacity as specified in BOQ mounted on common bed plate 

complete with all accessories.  

  

 Piping required for lube oil system, fuel system, engine cooling system and exhaust piping.  
 Flexible connections, if any, to be inserted in cooling system, lube oil, fuel oil and exhaust 

piping system.  

Starting equipments  

 Control cubicle and isolating facility as per BOQ  

 Necessary set of vibration, isolation mounting as per BOQ  
 Necessary cable work between control panel and the alternator both power and control as per 

BOQ  
 Minor building work including cutting and making good the same for all clamps supports, 

groutings etc.,  
 Earthing comprising of electrode system and loop earthing etc. as per BOQ  
 Integral type acoustic enclosure for DG set   
 Any other work as specified in BOQ  
 One day capacity fuel tank with necessary fuel for running the SDG set on full load for 24 

hours   

  

******************************************************** 

  


